SRMERNST « MADISON MARQUETTE
THOMPSON DORFMAN PARTNERS « TRAMMELL CROW RESIDENTIAL

PRELIMINARY CONSTRUCTION COST ESTIMATE
SEAPLANE LAGOON FERRY TERMINAL
WATERSIDE/LANDSIDE IMPROVEMENTS
ALAMEDA POINT

ALAMEDA, CALIFORNIA

Item Description
1  Waterside Construction (inc. 25% contingency)

-Mobilization/Demolition
-Rock Rip Rap Slope
24”x100’ Steel Pipe Piles
-Construct CIP Concrete Gangway Access Platform (18'x115')
Liquifaction Allowance- Assume Deep Soil Mixing - 60'x100'x20' deep
Construct 20'x24'x3'T Landside Abutment
Security Gate
Handrail for Gangway Platform
Canopy Structure for Gangway Platform
Supply & Install 14'x90' Covered Gangway
54"x100' Steel Guide Piles for Float
36" Steel Pipe Piles with Donut Fenders
Mechanical Utilities
Electrical Utilities
Steel Float
Moveable Ramps on Float
Permit compliance & Support
Subtotal - Waterside Improvements

2 Landside Construction (inc. 25% contingency)
Sanitary Sewer
Storm Drainage
Water Service
Grading & Paving (roadway, parking lot)
Concrete Flatwork
Landscaping & bike parking
Site Lighting
Graphics & Signage
Subtotal - Landside Improvements

3 Soft Costs (permitting, environmental, geotech, design, etc . Inc. 25% contingency)

Total Seaplane Lagoon Ferry Terminal Cost
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Cost

190,000
43,710
584,500
917,010
1,031,008
405,000
300,000
173,880
745,200
956,750
660,000
716,000
283,500
300,510
4,536,000
918,000
150,000
12,911,068
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979,000
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166,000
4,268,000

1,011,563

18,190,631



